
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    08/23/00                    IN CONTRA COSTA COUNTY IN RICHMOND                                 08/24/00
    CONTRACT NUMBER     04-0C4204                   FROM ALAMEDA COUNTY LINE TO THE                          CONTRACT CODE 'B '
    LOCATION            04-CC-580-0.1/6.2           EAST END OF RICHMOND SAN RAFAEL                           21 CONTRACT ITEMS
                                                    BRIDGE

                                                    ASPHALT CONCRETE OVERLAY                  FEDERAL AID  ACIM-580-2(040)5E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
PROPOSALS ISSUED   11    FUND TOTAL   HA22      4,661,000                         TOTAL NUMBER OF WORKING DAYS     60
NUMBER OF BIDDERS  5    ENGINEERS EST      4,186,065.00         AMOUNT OVER   441,342.00         PERCENT OVER EST 10.54
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         4,627,407.00    4              BAUMAN LANDSCAPE INC                  510 236-1212
                                                                                                 00431827
                                                           115 BROOKSIDE DRIVE               FAX 510 236-1680
                                                           RICHMOND CA  94801
                  2         4,658,149.00    1              BAY CITIES PAVING AND GRADING         925 687-6666
                                                           INC                                   00238650
                                                           P O BOX 6227                      FAX 925 687-2122
                                                           CONCORD CA  94524
                  3         4,784,444.00    2              GALLAGHER AND BURK INC                510 261-0466
                                                                                                 00141140
                                                           P O BOX 7227                      FAX 510 261-0478
                                                           OAKLAND CA  94601
                  4         4,937,410.00    3              GHILOTTI CONSTRUCTION COMPANY         707 585-1221
                                                           INC                                   00644515
                                                           246 GHILOTTI AVENUE               FAX 707 585-1601
                                                           SANTA ROSA CA  95407
                  5         9,442,060.00    5              GHILOTTI BROS INC                     415 454-7011
                                                                                                 00132128
                                                           525 JACOBY STREET                 FAX 415 454-8376
                                                           SAN RAFAEL CA  94901
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         08/23/00                                                                                                 08/24/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     LANE SAFETY                                                  TRAFFIC CONTROL (PORTION)
          BENICIA CA
          RILEYS STRIPING                                              STRIPING
          BENICIA CA
          SIGNAL INSTALLATION AND REPAIR                               LOOPS
          BRENTWOOD CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          SAN JOSE CA
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         08/23/00                                                                                                 08/24/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     KENTS OIL SERVICE                                            PAINT BINDER
          STOCKTON CA
          LANE SAFETY COMPANY                                          TRAFFIC CONTROL
          BENICIA CA
          LINEAR OPTIONS                                               STRIPING
          MENLO PARK CA
          SIGNAL INSTALLATION AND REPAIR                               LOOPS
          BRENTWOOD CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          SAN JOSE CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     FARWEST SAFETY INC                                           CONSTRUCTION AREA SIGNS
          LODI CA
          LINEAR OPTIONS INC                                           STRIPING
          MENLO PARK CA
          SIGNAL INSTALLATION AND REPAIR                               LOOP DETECTORS
          BRENTWOOD CA
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         08/23/00                                                                                                 08/24/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     A B S L CONSTRUCTION                                         GRINDING (PARTIAL)
          REDWOOD CITY CA
          LANE SAFETY                                                  TRAFFIC CONTROL (PARTIAL)
          BENICIA CA
          LINEAR OPTIONS                                               STRIPING AND MARKING
          MENLO PARK CA
          SIGNAL INSTALLATION AND REPAIR                               LOOP DETECTOR REPLACEMENTS
          BRENTWOOD CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          PISMO BEACH CA
          WINDSOR FUEL                                                 ASPHALTIC EMULSION
          WINDSOR CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   05     A B S L CONSTRUCTION                                         GRINDING (PORTION)
          REDWOOD CITY CA
          A C DIKE COMPANY                                             SHOULDER BACKING (PORTION)
          LINCOLN CA
          LANE SAFETY                                                  TRAFFIC CONTROL (PORTION)
          BENICIA CA
          LINEAR OPTIONS                                               STRIPING
          MENLO PARK CA
CONTINUED ON NEXT PAGE
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         08/23/00                                                                                                 08/24/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   05     MIKE BROWN ELECTRIC                                          ELECTRICAL
          COTATI CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          PISMO BEACH CA
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         08/23/00                                                                                                 08/24/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     019315      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,800.00*          3,800.00
      2 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           35,017.00*         35,017.00
      3 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          175,000.00*        175,000.00
      4     150174      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        10,780                3.00          32,340.00
      5     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          230               25.00           5,750.00
      6 (S) 153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       35,000                3.00         105,000.00
                        (45 MM MAXIMUM)
      7     190185      SHOULDER BACKING                               STA          64              200.00          12,800.00
      8     018677      LEAD SAMPLING AND ANALYSIS                     LS     LUMP SUM            5,000.00*          5,000.00
      9     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3          200              100.00          20,000.00
     10     390145      REPLACE ASPHALT CONCRETE SURFACING             M3        3,520              200.00         704,000.00
     11     390175      ASPHALT CONCRETE (LEVELING)                    TONN      1,710               70.00         119,700.00
     12     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     50,000               61.00       3,050,000.00
     13     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        460              500.00         230,000.00
     14 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          230               45.00          10,350.00
     15 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        40,800                1.00          40,800.00
     16 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         4,670                2.25          10,507.50
     17 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,150                2.25           2,587.50
                        (BROKEN 3.66 M - 0.92 M)
     18 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           260                1.00             260.00
                        (BROKEN 5.18 M - 2.14 M)
     19 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       13,900                1.60          22,240.00
     20 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        6,930                3.50          24,255.00
     21     018678      LOOP DETECTOR REPLACEMENT                      LS     LUMP SUM           18,000.00*         18,000.00
                                                                                                 TOTAL           4,627,407.00
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         08/23/00                                                                                                 08/24/00
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  1 |         1,090.00*      1090.00|         5,000.00*      5000.00|         4,000.00*      4000.00|         1,500.00*      1500.00
  2 |        38,168.00*     38168.00|        45,000.00*     45000.00|        35,500.00*     35500.00|        20,000.00*     20000.00
  3 |        13,200.00*     13200.00|       427,804.00*    427804.00|       109,200.00*    109200.00|     4,792,097.00*   4792097.00
  4 |             3.27      35250.60|             3.00      32340.00|             1.00      10780.00|             1.00      10780.00
  5 |            27.25       6267.50|            30.00       6900.00|            22.00       5060.00|            22.00       5060.00
  6 |             4.25     148750.00|            10.00     350000.00|             1.80      63000.00|             5.50     192500.00
  7 |           257.00      16448.00|           400.00      25600.00|           188.00      12032.00|           100.00       6400.00
  8 |         6,809.00*      6809.00|         1,500.00*      1500.00|         2,000.00*      2000.00|         1,155.00*      1155.00
  9 |            34.00       6800.00|            50.00      10000.00|            65.00      13000.00|            30.00       6000.00
 10 |           240.00     844800.00|           300.00    1056000.00|           198.00     696960.00|           175.00     616000.00
 11 |            56.60      96786.00|            60.00     102600.00|            57.00      97470.00|            56.00      95760.00
 12 |            62.90    3145000.00|            51.00    2550000.00|            73.00    3650000.00|            71.00    3550000.00
 13 |           358.00     164680.00|             1.00        460.00|           325.00     149500.00|           100.00      46000.00
 14 |            49.05      11281.50|            50.00      11500.00|            27.00       6210.00|            27.00       6210.00
 15 |             1.09      44472.00|             1.25      51000.00|              .60      24480.00|              .60      24480.00
 16 |             2.45      11441.50|             4.00      18680.00|             1.00       4670.00|             1.00       4670.00
 17 |             2.45       2817.50|             3.00       3450.00|              .60        690.00|              .60        690.00
 18 |             1.09        283.40|             1.00        260.00|              .40        104.00|              .40        104.00
 19 |             1.74      24186.00|             3.00      41700.00|             1.50      20850.00|             1.50      20850.00
 20 |             3.82      26472.60|             5.00      34650.00|             2.80      19404.00|             2.80      19404.00
 21 |        13,145.40*     13145.40|        10,000.00*     10000.00|        12,500.00*     12500.00|        22,400.00*     22400.00
TOT                    4,658,149.00                   4,784,444.00                   4,937,410.00                   9,442,060.00


